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VOLUME-I 

PART-II: INSTRUCTIONS TO BIDDERS (ITB) 

 

I. GENERAL INFORMATION 

 

A) PRELIMINARY EXAMINATION:  

 

 The bids of only such Bidders whose bids are complete, technically and commercially in 

accordance with the specifications and meeting the eligibility criteria referred to in this NIT 

and who have submitted the necessary documents will be treated as responsive bids and will 

be considered for opening of price bid.    

  
      

B)    PRICE EVALUATION:  

 

 The responsive Bids received will be evaluated by the Employer to ascertain the technical 

competencies, price competitiveness for complete works covered under these specifications 

and documents.   
  
  

II. INSTRUCTIONS TO BIDDERS 

 

1. Bidders shall submit all the supporting documents for establishing the Eligibility as per the 

requirements mentioned in Part-I of Volume-I, of the tender specification. The eligibility of 

the Bidder will be decided by Employer based on the documents submitted by the Bidder. 

 

2.  All the forms/documents as mentioned in the tender technical specification shall be signed 

by the authorised signatory of the Bidder and stamped, scanned and submitted as hard 

copies by Courier and Technical Documents in Soft copies (PDF Documents by e-mail) 

 

4.  A clear break-up of the prices shall be given in the Price Bid. 

 

5.  Bids will be processed in two stages (two-part bid). In the first stage, bids will be 

evaluated on capabilities, credentials and expert manpower availability for ASSS Works. 

Only qualified bids will be considered for second stage of Price Bid & Commercial 

Evaluation. 

 

6.  The Bidder should read and clearly understand the general instructions and terms and 

conditions of the tender document before submitting of technical documents and 

submission of the tender. 

 

7.  The pre-bid meeting with the Bidders will be conducted as scheduled in this NIT. The 

Bidders are advised to visit the project site preferably before pre-bid meeting to 

understand the local conditions and to do needful survey before the preparation and 

submission of bids. It would be deemed that the Bidder has, before participating in the 

Bid, carefully examined the Project details and made independent evaluation and analysis 

of the Project. 

 

8.  The clarifications to the queries of all the Bidders will be consolidated and will be issued as 

amendment/corrigendum to the tender specification after pre-bid meeting. 
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9.  Employer reserves the right to respond to any e-mail received by it and Employer does not 

warrant the privacy and/or security of e-mails during internet transmission. 

 

10. Any downloading soft copy of the tender documents from the Employer mails is at the sole 

risk and responsibility of the Bidder. Employer will not be responsible for any 

delay/difficulty/ inaccessibility of the downloading facility for any reason whatsoever. 

 

11.  Bidders ought to ensure that they have downloaded the complete set of bid documents 

and shall be the sole responsibility for the completeness of the bid documents and may 

note that any omission or lack of clarity in the downloaded copy will not be taken as a 

reason for submission of incomplete offer or will not entitle the Bidders to claim for 

changing of schedule dates of the tender process. In such cases, it will be the sole 

responsibility of the Bidders to get clarifications from the tender inviting authority well 

before submitting tenders within stipulated time for submission of bids. 

 

12.  Employer will not be responsible for amendments (by e-mails) being or not being kept 

tracked from time to time by the Bidders. 

 

15.  Employer reserves the right, without prejudice to other rights under terms and conditions 

of the NIT and tender documents or other remedies available to cancel tenders without 

assigning any reasons and will not entertain any correspondence in the matter. Employer 

accepts no liability whatsoever and will not be liable for any loss or damage arising directly 

or indirectly (including special, incidental or consequential loss or damage) from use of 

Employer website or from cancellation of tenders. 

 

16. For all queries, please reply to: prakash.c@greenkogroup.com 

 

Note: Employer reserves the right to add, omit or delete any clause (technical or 

commercial) till the time of Pre-Bid meeting and shall be posted on their Website. 

However, it is the responsibility of the Bidder to note the same while considering for Bid 

Submission including addendum if any. 

 

III.SCHEDULE DATES OF BID: Please refer to the NIT Part-I of Volume I 

 

IV.SALIENT FEATURES OF THE PROJECT: 

 

 This ASSS Package is a part Pumped Storage Project (PSP) and it is an integral part of 

Integrated Renewable Energy Project (IREP), proposed to be constructed at Pinnapuram 

Village, Panyam Mandal, Kurnool Dist., Andhra Pradesh, India.  

 

V.CRITICAL INFORMATION 

 

1) ELIGIBILITY CRITERIA: Please refer to the Clause-18 of Part-I of Volume I 

 

2) AMENDMENT OF BIDDING DOCUMENTS:  

At any time prior to the due date & time for submission of bids, the Employer may, for 

any reason, whether on its own initiative or in response to a clarification requested by 

a prospective Bidder, modify the bidding documents, bidding process, terms and 

conditions, specification, etc. The Employer may, at its discretion, extend the due date 

& time for submission of bids.   

mailto:prakash.c@greenkogroup.com
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3) LANGUAGE OF BIDS: 

 

The Bid prepared by the Bidder and all correspondence and documents relating to the 

bid exchanged by the Bidder and the Employer, shall be written in English language 

only. 

 

4) SCOPE OF THE PROPOSAL: 

 

The Bidder’s proposal shall cover all the items and Works specified above with the 

accompanying Technical Specifications which shall include all Works which are 

essential for the satisfactory performance of the ASSS Package, even though not 

specifically mentioned in these specifications, schedules etc.  

 

a) Bidders to note that during the process of approvals, any modifications, 

suggestions/ Recommendations informed by such Statutory Authorities in the 

interest of safety shall also be included in the scope of works and shall be carried 

out at no extra cost to Employer even though the drawings for such installations 

are approved by the Employer, though not specifically mentioned in the NIT. 

 

b) The Bid Price shall remain FIRM & FIXED till completion of the works including 

time extensions if any 

 

c) Upon submission of the documents, quoting the Bid Price and participating in the 

Bid, the Bidder acknowledges and accepts to have satisfied itself as to the 

correctness and sufficiency of the Bid Price.  

 

d) Likewise, the Bidder acknowledges and accepts the risk of inadequacy, mistake or 

error in or relating to any of the matters set forth in Clause (a) above and hereby 

acknowledges and agrees that the Employer shall not be liable for the same in any 

manner whatsoever to the Bidder, or any person claiming through or under any of 

them, and shall not lead to any adjustment of Contract Price or Scheduled 

Completion Date due to variations in Quantities or data.  

 

e) The Parties agree that any mistake or error in or relating to any of the matters set 

forth in Clause (a) above shall not vitiate this Contract or render it voidable.  

 

5) SUBMISSION OF DOCUMENTS:  

 

The Bidder shall furnish the relevant documents fulfilling the qualifying criteria 

along with their bid, otherwise the bid is liable for rejection. Therefore, the Bidder is 

advised to study all terms and conditions of the tender including specifications, 

conditions for submitting complete and comprehensive Bid. Failure to comply with 

any of the terms and conditions or instructions of the bid with insufficient 

particulars which are likely to render fair comparison of tender as a whole 

impossible may lead to rejection even if otherwise it is a competitive offer/ tender. 

 

The documents to be submitted shall be signed, stamped and submitted on or before 

the specified time and date. For email submission of technical & PQ document, the 

Bidder shall ensure submitting of the scanned documents only after signing and 

stamping. 
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6) PRICE: 

 

The Bidders shall quote in their proposals a FIRM & FIXED Price for the entire 

scope of ASSS Package (covered under the Technical Specification). The Bidders 

are requested to furnish the detailed price break-up as supporting 

document for the ASSS Package  

 

The above Contract Price shall be firm & fixed till completion of contract period 

including time extensions if any without any variation of the original Contract Price. 

 

7) TAXES AND DUTIES:    

 

GST and other levies shall be reimbursed extra at actuals against proof of payment 

receipts. The Employer shall not liable to pay or release on account of penalties or 

fines for the reasons not attributable to the Employer. 

 

Customs Duty for the Construction Equipment to be brought by the Contractor shall 

be to Contractor’s account including Customs clearance in India. Further, while 

taking back the Construction Equipment after completion of ASSS Works, applicable 

Custom duty and Clearances shall be to Contractor’s Account.  

 

However, Royalties, TDS, Labour cess, BOCW, EPF, ESI, GIS, all other labour 

charges as per Indian Law shall be deemed to be included in the account of Bidder. 

 

If any Duties / Tax exemptions, reductions, allowances or privileges may be 

available to the Employer under MNRE or Renewable energy schemes in the 

Country / State where the site is located, or Central and State Governments Laws, 

the Contractor shall ensure to claim such benefits / incentives to the benefit of 

Employer to the fullest extent without any loss for which the contractor would be 

liable. The contractor is solely responsible to comply with all the statutory 

obligations either by himself or on behalf of the employer for execution of the 

project and the employer is in no way responsible for any such non-compliance or 

misinterpretation of provisions of law for whatsoever reasons.  

 

8) VALIDITY OF OFFERS: 
 

The offers shall be valid for a period 180 days from the date of bid submission due 

date as specified in the NIT. The period of validity cannot be counted from any 

other date other than the date of opening the Pre-qualification bids.  

 

Prior to expiry of the original bid validity period, the Employer may request the 

Bidders to extend the period of validity for a specified additional period. The request 

and the responses there to shall be made in writing or by e-mail. 

 

9) PAST EXPERIENCE and CREDENTIALS:  

  

The comprehensive list of past projects for ASSS Works implemented by the Bidder 

in India and abroad indicating clients, dates, size of the projects completed and any 

other relevant information details and performance reports/certificates from the 

Customers, shall be furnished along with technical offer. 
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10) LOCAL CONDITIONS 

  

 It will be imperative on each Bidder to fully inform itself of all local conditions and 

factors which may have any effect on the execution of the works covered under 

these documents and specifications. The Employer will not entertain any request for 

clarifications from the Bidders, regarding such local conditions. 

  

 It must be understood and agreed that such factors have properly been 

investigated and considered while submitting the proposals.  No claim for financial 

adjustment to the Contract awarded under these specifications and documents will 

be entertained by the Employer neither any change in the time schedule of the 

Contract nor any financial adjustment arising thereof which are based on the lack of 

such clear information, its affect on the cost of the works to the Bidder shall be 

permitted by the Employer. 

 

11) AWARD OF CONTRACT 

 

Notification of Award (NOA) of Contract will be made in writing to the successful 

Bidder by the Employer. 

 

The Employer does not pledge to accept the lowest or any bid and reserves the 

right of accepting the whole or any bid as he may think fit without assigning any 

reason. No bid shall be deemed to have been accepted unless such acceptance is 

notified in writing to the Bidder by the Employer 

 

12) COMPLETION PERIOD: 

 

The basic consideration and essence of the contract shall be the strict adherence to 

the time schedule for performing the specified works.  
 

Completion period shall be 10 months from the date of readiness of Work 

Front (excluding mobilization) 
 

The Bidder shall also indicate the specific periods for each work for the following: 

 

 1. Mobilization of Bidder’s Equipment & Machinery 

 2. Mobilization of Experts at Site 

 3. Quality Control procedures 

 4.  Testing Procedures  
  

Bidder shall be required to state the period of time within which they will complete 

the ASSS works. 

 

Note: i) Detailing of time schedules of post award activities (PERT network) 

 will be finalized with the successful Bidders after award of contract. 

 

             ii)The Offers not complying with the completion schedule shall be  

    considered non-responsive and shall not be evaluated 

 

➢ In case, any of the Works for the project are not completed within the Contract 

Network Schedule, the Employer  may resort to engage another Contractor to 

complete the Works from elsewhere at the risk and cost of the 
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Contractor/Bidder and recover all such extra cost incurred by the Employer    in 

executing the Works by above procedure. 

 

➢ Alternatively, the Employer may terminate the Contract completely or partly 

without prejudice to its right under the alternative mentioned above. 

 

➢ In case of recourse to alternatives above, the Employer  shall have the right to 

carry out the Works to meet the urgency of requirements caused by Bidders 

failure to comply with the scheduled completion period irrespective of the fact 

whether the Works are similar or not at the Risk & Cost of the 

Contractor/Bidder. 

 

13) DELAYS IN COMMENCEMENT OR PROGRESS OR NEGLECT OF WORK AND 

FORFEITURE OF CONTRACT PERFORMANCE BANK GUARANTEE AND 

WITHHELD AMOUNTS 

 

a) If, at any time, the Director (Projects)/Employer shall be of the opinion that the 

Bidder is delaying in Commencement of the ASSS works or violating any of the 

provisions of the Contract or is neglecting or delaying the progress of the work as 

defined by the, “CONTRACT NETWORK SCHEDULE”, they shall so advise the 

Bidder/Contractor in writing and at the same time demand compliance in 

accordance with instructions to Bidder and conditions of Contract.  If the Bidder 

neglects to comply with such demand within seven days after receipt of such 

notice, it shall then or at any time thereafter, be lawful for the Director (Projects)/ 

Employer to take suitable action as per contract including but not limited to 

Termination of the Contract , forfeiture of CPBG and make claims from the withheld 

amounts of the Bidder’s invoice. 

 

b) In case of delay by the Contractor/Bidder in performing its part of the obligations 

under the Contract, which exceeds 12 months as per actual completion as 

stipulated above, the Contractor shall be liable to pay Liquidated Damages as 

specified in the SCC, without prejudice to the rights of the Employer to Terminate 

the Contract, to engage another contractor for completion of the works and to claim 

specific performance of the Contract from the Contractor/Bidder. 

 

14) CONTRACT QUALITY ASSURANCE PLAN/PROGRAMME 

 

The Works shall be carried out in the best and most substantial and most workman 

like manner and quality for their respective uses as per Good Industry Practices. 

 

The Bidder shall include in their proposal the Quality Assurance Plan/Programme 

containing the overall quality management and procedures which they propose to 

follow in the performance of the ASSS works during various phases as detailed in 

relevant clauses of these bid documents. 

 

To ensure that the Works under the scope of this Contract at the Employer’s site or 

at any other place of work are in accordance with the specification, the Bidder shall 

adopt suitable quality assurance plan/programme to control such activities at all 

points, necessary. Such programme shall be outlined by the Bidder and shall be 

finally approved by the Employer/Director (Projects) after discussions before the 

award of Contract.   
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15) MAINTENANCE OF TOOLS AND TACKLES & CONSTRUCTION MACHINERY 

  

 The proposal shall include all special tools and tackles & Construction Machinery 

required to carry out the ASSS Works successfully at Site.  The Bidder shall indicate 

all the above items in the proposal sheets in the form of a schedule giving therein 

the description and the quantity of each item.   

 

 It is the Bidder’s / Contractor’s responsibility to ensure periodical maintenance, 

availability of spares and availability of the Construction Machinery which are 

necessary for achieving Contractual Milestone schedules. Further, the Contractor to 

ensure the 100% availability of Construction Machinery under all circumstances and 

no stoppage of Works are allowed. Any delays attributable to Machinery breakdown 

/ non-availability will no way absolve the Contractor’s responsibility of meeting 

Milestone schedules.  

 

16) CERTIFICATE OF COMPLETION OF WORKS 

 

 When the whole of the ASSS Works have been completed and has satisfactorily 

passed final tests, interface works that may be prescribed by the Contract, the 

Bidder may give a notice to that effect to the Engineer-In-Charge accompanied by 

an undertaking to carry out any rectification work during the period of “HOTO” and 

or Defects Liability period, such notice and undertaking shall be in writing and shall 

be deemed to be request by the Bidder for the Engineer-In-Charge to issue a 

Certificate of completion in respect of the Works.   

 

 The Engineer-In-Charge shall, within twenty one days of the date of delivery of 

such notice either issue to the Bidder, a certificate of completion stating the date on 

which, in his opinion, the works were completed in accordance with the Contract or 

give instructions in writing to the Bidder specifying all the Works which, in the 

Engineer-In-Charge’s opinion, required to be done by the Bidder before the issue of 

such Certificate. The Engineer-In-Charge shall also notify the Bidder of any defects 

in the Works affecting completion that may appear after such instructions and 

before completion of the Works specified there in. The Bidder shall be entitled to 

receive such Certificate of the Completion within twenty one days of completion to 

the satisfaction of the Engineer-In-Charge of the Works so specified and making 

good of any defects so notified. 

 

17) PRELIMINARY EXAMINATION OF BIDS AND DETERMINATION OF               

RESPONSIVENESS 

 

 Prior to the detailed evaluation of bids, the Employer will determine whether each  

 Bid 

 

a) meets the eligibility criteria, 

b) has been properly signed& stamped, 

c) is substantially responsive to the requirements of the tender documents, and 

d) provides any clarification and/or substantiation that the Employer may 

require 
   

A substantially responsive bid is one, which confirms to the terms, conditions and 

requirements of the tender documents, without material deviation or reservation. 
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A substantial deviation or reservation is one 
 

a) which affects in any substantial way the scope, quality or performance 

of the works, 

 

b) which limits in any substantial way, inconsistent with the tender 

documents, the Employer’s rights or the Bidder's obligations under the 

Contract, or 

 

c) Whose rectification would affect unfairly the competitive position of 

other   Bidders presenting substantially responsive bids. 

 

d) The test of substantial responsiveness will be made, inter alia, with 

reference to meeting the requirements 

 

18) Employer’s Right to accept any Bid and to reject any or all Bids 

 

Notwithstanding above, the Employer reserves the right to accept or reject any 
bid, and to annul the bidding process and reject all bids, at any time prior to 

award of Contract, without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 

for the Employer's action. In such event, the Employer shall intimate the same to 
the Bidder within 30 days of such Rejection. 

 

Notwithstanding anything stated above, the employer reserves the right to 

assess bidder’s capability and capacity to perform the contract should 
circumstances warrant such an assessment in the overall interest of the 

Employer 
 

19) Letter of Award (LOA)  
 

Prior to expiration of the period of bid validity, the Employer will notify the 
successful Bidder by e-mail, confirmed by letter, that his bid has been accepted. 
This letter (hereinafter and in the Conditions of Contract called the "Letter of 
Award") shall name the sum which the Employer will pay the Bidder in 
consideration of the execution and completion of the Project by the Bidder as 
prescribed by the Contract, thereinafter and in the Conditions of Contract called 
“the Contract Price". 
 

20) Contract Performance Bank Guarantee (CPBG) 

 

The Bidder shall furnish the Bank Guarantee (CPBG) obtained through Nationalized 

banks /Scheduled Bank/ or confirmation by Indian nationalized banks or of 

Internationally reputed banks of acceptable nature for 10% of the Contract value 

within one month from the date of Letter of Award towards contract 

performance/security deposit in the prescribed proforma failing which the Bid 

security will be forfeited, and further action will be initiated as per terms and 

conditions of the tender document 
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21) Finalization of Contract 

 

The Employer will invite the Successful Bidder to finalize the Contract, within Thirty 

(30) days, and “Contract Performance Bank Guarantee” shall be submitted on the 

date of signing of the Contract by the Bidder. 

 

22) CORRUPT OR FRAUDULENT PRACTICES 

 

It is required that Bidders and Sub-Bidders observe the highest standard of 

ethics during the procurement and execution of the contract. In pursuance of this 

policy and for the purposes of this provision, the terms set forth below are 

defined as follows: 
 

a) "corrupt practice" means behavior on the part of officials in the public or 

private sectors by which they improperly and unlawfully enrich themselves 

and/or those close to them, or induce others to do so, by misusing the 

position in which they are placed, and it includes the offering, giving, 

receiving, or soliciting of anything of value to influence the action of any such 

official in the procurement process or in contract execution; and 
 

b) "fraudulent practice" means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Employer of the benefits of free and open 

competition; 
 

c) “collusive practice” is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the actions 

of another party. 
 

d) “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party. 

 

Employer will have the unconditional and unilateral right and authority to reject a Bid 
and or cancel an award provided in terms hereof, if it determines that the Bidder has 

engaged in corrupt practice, fraudulent practice, collusive practice, or coercive 

practice in competing for the award / contract in question. 
 

23) PRE-BID MEETING: 
 

Pre‐bid meeting(s) may be held at Hyderabad at the Employer’s office or through  

Virtual Meetings(due to Covid-19 pandemic) 
 

The pre‐bid meetings may take place as indicated in this tender document. Any 

change in scheduled date of pre-bid meeting will be notified by mail to all the 

Bidders. 
 

The purpose of the pre‐bid meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 
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The Bidder is requested to submit any questions in writing or by mail, to reach the 

Employer before the pre‐bid meeting as per the dates mentioned. 
 

Minutes of the pre‐bid meeting, including the text of the questions raised and the 

responses given will be communicated by a Corrigendum through e-mail. 
 

The Bidder may visit and examine the Site of Works and its surroundings and 

obtain for himself on his own responsibility all information that may be necessary 

for preparing the bid and entering into a contract for the design, build and 

completion of the Works. The costs of visiting the Site shall be at Bidder's own 

expense. 
 

24) For all technical queries,  
 

Mr P M Nanda 

Sr.VP (Engineering Services) 
 

 Email : nanda.pm@greenkogroup.com 

 

25) For all Commercial queries 

 

Mr. Ch K Prakash 

AVP-C&P (IREP Projects) 

 

Email: prakash.c@greenkogroup.com  

 

mailto:nanda.pm@greenkogroup.com
mailto:prakash.c@greenkogroup.com

