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VOLUME I, PART - 1I

IREP-1260 MW PUMPED STORAGE PROJECT (ITB) Greenka

VOLUME-I
PART-II: INSTRUCTIONS TO BIDDERS

GENERAL INFORMATION

PRELIMINARY EXAMINATION:

The bids of only such Bidders whose bids are complete, technically and commercially in
accordance with the specifications and meeting the eligibility criteria referred to in this ICB
and who have submitted the necessary Bid Security in the required form will be treated as
responsive bids and will be considered for opening of price bid.

ENGINEERING:

b.1) Design Engineering for all Civil and Hydro-Mechanical Works of the Project covering
detailed designs, Construction drawings, Specification for all Civil and Hydro-Mechanical
components of the Project inclusive of modifications/revisions of drawings to suit site
conditions or specific requirements. All information of the Electro-Mechanical Equipment
received from the various suppliers such as dimensions, loads, arrangements, cables,
ducts, pipes, etc, will be made available for interface engineering and establishing
reference co-ordinates and alignments of each individual structure for the preparation of
construction drawings.

b.2) For complete Civil and Hydro-Mechanical Works, the basic & detailed engineering shall
be provided by EPC Bidder and no variation in Contract Price is allowed by the Employer and

Prices are FIRM & FIXED during the entire Contract completion period.

Price for all components are FIRM & FIXED except for the following Works:

1) Upper& Lower Reservoirs

2) Intake tunnels

3) Pressure shafts (Horizontal & Vertical)
4) Tail Race tunnel

Prices are FIRM & FIXED up to 10% variation beyond Geological baseline report (GBR) for
Surface and Underground works of the above components.

b.3) Contract Price shall not be subjected to any Price Escalation for any reason whatsoever.

PRICE EVALUATION:

The responsive Bids received will be evaluated by the Employer to ascertain the technical
competencies, price competitiveness for complete works covered under these specifications
and documents.

Bidder shall quote for COMPLETE SCOPE OF WORKS as specified in this Tender Document.
Part bids are liable for rejection.
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II.

10.

IREP-1260 MW PUMPED STORAGE PROJECT VOLUME(II.I'.:)ART I Greenka

INSTRUCTIONS TO BIDDERS

Bidders shall submit all the supporting documents for establishing the Eligibility as per the
prequalification requirements mentioned in Part-I of Volume-I, of the tender specification.
The eligibility of the Bidder will be decided by GREENKO KAO1 IREP PRIVATE LIMITED
based on the documents submitted by the Bidder.

Power of Attorney of the person signing the bid documents on behalf of the Bidder shall be
submitted along with PQ & Technical bid.

All the forms/documents as mentioned in the VOLUME-III & IV of the tender technical
specification shall be signed by the authorised signatory of the Bidder and stamped,
scanned and submitted as hard copies by Courier and Technical & PQ Documents in Soft
copies (PDF Documents by e-mail)

The price shall not be mentioned anywhere in the technical bid documents. The prices shall
only be mentioned in the Price Schedules given in VOLUME-1V, Part II of tender
specification and the filled in price schedules shall be signed by the authorised signatory of
the Bidder, as part of the price bid. A clear break-up of the prices as per the price
schedules shall be given.

Bids will be processed in two stages (two-part bid). In the first stage, bids will be
evaluated on Pre-qualification and Technical terms. Only qualified bids will be considered
for second stage of Price Bid & Commercial Evaluation.

The Bidder should read and understand clearly the general instructions and terms and
conditions of the tender document before submitting of technical documents and
submission of the tender.

The pre-bid meeting with the Bidders will be conducted as scheduled in this ICB. The
Bidders are advised to visit the project site preferably before pre-bid meeting to
understand the local conditions and to do needful survey before the preparation and
submission of bids. It would be deemed that the Bidder has, before participating in the
Bid, carefully examined the Project details, soil data and made independent evaluation and
analysis of the Project.

The clarifications to the queries of all the Bidders will be consolidated and will be issued as
amendment/corrigendum to the tender specification after pre-bid meeting.

GREENKO KAQO1 IREP PRIVATE LIMITED reserves the right to respond to any e-mail
received by it and GREENKO KAO1 IREP PRIVATE LIMITED does not warrant the privacy
and/or security of e-mails during internet transmission.

Any downloading soft copy of the tender documents from the GREENKO KAO1 IREP
PRIVATE LIMITED web site is at the sole risk and responsibility of the Bidder. GREENKO
KAO1 IREP PRIVATE LIMITED will not be responsible for any delay/difficulty/ inaccessibility
of the downloading facility for any reason whatsoever.
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VOLUME I, PART - 1I

IREP-1260 MW PUMPED STORAGE PROJECT (ITB) Greenka

Bidders ought to ensure that they have downloaded the complete set of bid documents
and shall be the sole responsibility for the completeness of the bid documents and may
note that any omission or lack of clarity in the downloaded copy will not be taken as a
reason for submission of incomplete offer or will not entitle the Bidders to claim for
changing of schedule dates of the tender process. In such cases, it will be the sole
responsibility of the Bidders to get clarifications from the tender inviting authority well
before submitting tenders within stipulated time for submission of bids.

Amendments/Addendum, if any will also be posted on GREENKO KAO1l IREP PRIVATE
LIMITED website (www.gseplirep.com) for downloading. GREENKO KAO1 IREP PRIVATE
LIMITED will not be responsible for amendments being or not being kept tracked from time
to time by the Bidders.

GREENKO KAO1 IREP PRIVATE LIMITED reserves the right, without prejudice to other
rights under terms and conditions of the ICB and tender documents or other remedies
available to cancel tenders without assigning any reasons and will not entertain any
correspondence in the matter. GREENKO KAO1 IREP PRIVATE LIMITED accepts no liability
whatsoever and will not be liable for any loss or damage arising directly or indirectly
(including special, incidental or consequential loss or damage) from use of GREENKO KAO1
IREP PRIVATE LIMITED website or from cancellation of tenders.

. For all queries, please reply to: prakash.c@greenkogroup.com

Note: GKAO1l reserves the right to add, omit or delete any clause (technical or
commercial) till the time of Pre-Bid meeting and shall be posted on their Website.
However, it is the responsibility of the Bidder to note the same while considering for Bid
Submission including addendum if any.
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IREP-1260 MW PUMPED STORAGE PROJECT (ITB) Greenka

ITI.SCHEDULE DATES OF BID: Please refer to the ICB Part-I of Volume I

IV.SALIENT FEATURES OF THE PROJECT:

The Saundatti Pumped Storage Project is a part of Integrated Renewable Energy project,
proposed to be constructed at Saundatti Village, Karnataka, India.

V.CRITICAL INFORMATION

1)

2)

3)

4)

5)

a)

ELIGIBILITY CRITERIA: Please refer to the Clause-21 of Part-I of Volume I
COST OF BIDDING:

The Bidders shall bear all costs associated with the preparation and submission of the
bid and GREENKO KAO1 IREP PRIVATE LIMITED will in no case be responsible or liable
for those costs, regardless of the contract or outcome of the bidding process.

AMENDMENT OF BIDDING DOCUMENTS:

At any time prior to the due date & time for submission of bids, the GREENKO KAO01
IREP PRIVATE LIMITED may, for any reason, whether on its own initiative or in
response to a clarification requested by a prospective Bidder, modify the bidding
documents, bidding process, terms and conditions, specification, etc. The GREENKO
KAO1 IREP PRIVATE LIMITED may, at its discretion, extend the due date & time for
submission of bids.

LANGUAGE OF BIDS:

The Bid prepared by the Bidder and all correspondence and documents relating to the
bid exchanged by the Bidder and the Employer, shall be written in English language
only.

SCOPE OF THE PROPOSAL.:

The Bidder’s proposal shall cover all the items and Works specified above with the
accompanying Technical Specifications which shall include all Items/Works which
are essential for the satisfactory performance of the Works, even though not
specifically mentioned in these specifications, schedules etc.

The Bidder is deemed to have acknowledged that prior to the submission of this
Bid, the Bidder has, after a complete and careful examination, made an
independent evaluation of the Request for Qualification, Request for Proposals,
Scope of the Works, Specifications and Standards, Site, local conditions, physical
qualities of ground, subsoil and geological investigations, traffic volumes, suitability
and availability of access routes to the Site are obtained, procured or gathered
otherwise, and has determined to its satisfaction the accuracy or otherwise thereof
and the nature and extent of difficulties, risks and hazards as are likely to arise or
may be faced by it during the course of performance of its obligations hereunder.
Save as provided in clause, the Employer makes no representation whatsoever,
express, implicit or otherwise, regarding the accuracy, adequacy, correctness,
reliability and/or completeness of any assessment, assumptions, statement or
information provided by it and the Bidder confirms that it shall have no claim
whatsoever against the Employer in this regard.
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b) Bidders to note that during the process of approvals, any modifications,

6)

suggestions/ Recommendations informed by such Statutory Authorities in the
interest of safety shall also be included in the scope of works and shall be carried
out at no extra cost to GREENKO KAO1 IREP PRIVATE LIMITED even though the
drawings for such installations are approved by the Employer, though not
specifically mentioned in the ICB.

c) The Description of works mentioned in technical specification are minimum required

d)

e)

f)

9)

h)

and Bid Price shall be on Lumsum basis. However additional quantities/works
required if any during detailed design and engineering for completeness of Works
shall be included and is in the scope of Bidder without any additional Cost to
Employer. The Bid Price shall remain FIRM & FIXED till completion of the works
including time extensions if any

Upon submission of the documents, quoting the Bid Price and participating in the
Bid, the Bidder acknowledges and accepts to have satisfied itself as to the
correctness and sufficiency of the Bid Price.

Likewise, the Bidder acknowledges and accepts the risk of inadequacy, mistake or
error in or relating to any of the matters set forth in Clause (a) above and hereby
acknowledges and agrees that the Employer shall not be liable for the same in any
manner whatsoever to the Bidder, or any person claiming through or under any of
them, and shall not lead to any adjustment of Contract Price or Scheduled
Completion Date due to variations in Quantities or data unless otherwise specified.

The Parties agree that any mistake or error in or relating to any of the matters set
forth in Clause (a) above shall not vitiate this Contract or render it voidable.

Except as otherwise provided in this Bid, all risks relating to the Project shall be
borne by the Bidder; and the Employer shall not be liable in any manner for such
risks or the consequences thereof

Additional costs if any due to variation in BOQ or Works will be to Bidder’s account
only and Price shall not be escalated on any ground whatsoever, unless otherwise
specified in this Tender.

SUBMISSION OF DOCUMENTS:

The Bidder shall furnish the relevant documents fulfilling the qualifying criteria
along with their bid, otherwise the bid is liable for rejection. Therefore, the Bidder is
advised to study all terms and conditions of the tender including specifications,
conditions for submitting complete and comprehensive Bid. Failure to comply with
any of the terms and conditions or instructions of the bid with insufficient
particulars which are likely to render fair comparison of tender as a whole
impossible may lead to rejection even if otherwise it is a competitive offer/ tender.

The documents to be submitted shall be signed, stamped and submitted on or before
the specified time and date. For email submission of technical & PQ document, the
Bidder shall ensure submitting of the scanned documents only after signing and
stamping.
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7)

8)

9)

PRICE:

The Bidders shall quote in their proposals a FIRM & FIXED Price for the entire
scope of Civil and Hydro-Mechanical works, fabrication, erection, testing &
commissioning including Interfacing Tests of the Scope (covered under the
Technical Specification). The Bidders are requested to furnish the detailed
item-wise price break-up as supporting document for the works as
stipulated in the bid documents Volume 1V, Part II.

The above Contract Price shall be firm & fixed till completion of contract period
including time extensions if any without any variation of the original Contract Price.

DUTIES AND TAXES:

GST and other levies payable shall be shown separately in the Price Bid of Volume
IV, Part II. The price shall exclude GST as per prevailing rates. However, Royalties,
TDS, Labour cess, BOCW, EPF, ESI, GIS, all other labour charges as per Indian Law
shall be deemed to be included in the account of Bidder.

If any new statutory levies, revision in duties and taxes are imposed in respect of
goods contracted to be supplied and or works to be executed on or after the date of
Contract and before the expiry of the Contractual delivery date, such imposition or
variation in levies shall be to the Employer account. Any increase on account of
imposition of or variation in statutory levies on goods contracted to be supplied and
or works to be executed occurring after the expiry of the original contractual
delivery date shall be to the Contractor’s account and if there is any downward
variation/revision the benefit shall be passed on to Employer. This is applicable for
the transactions between Bidder and Employer only.

The statutory variation from the date of Bid submission to Contract signing date is
to Employer’s account.

If any Duties / Tax exemptions, reductions, allowances or privileges may be
available to the Employer under MNRE or Renewable energy schemes in the
Country / State where the site is located, or Central and State Governments Laws,
the Contractor shall ensure to claim such benefits / incentives to the benefit of
Employer to the fullest extent without any loss for which the contractor would be
liable. The contractor is solely responsible to comply with all the statutory
obligations either by himself or on behalf of the employer for execution of the
project and the employer is in no way responsible for any such non-compliance or
misinterpretation of provisions of law for whatsoever reasons.

ARTICLES OF ASSOCIATION:

Bidder shall, along with the Bids, produce the authenticated documents such as,
Memorandum of Association & Articles of Association, partnership deed, bye laws as
the case may be as a proof of its constitution, its full details with address and persons
authorized to sign the Contract, so as to bind the Bidder’s entity.

The said documents must be authenticated by the local authorities at the place of
issue. Any of the Bid which does not contain these documents, or contain incomplete
documents, or does not conform to the aforesaid forms, may be at the discretion of
the Employer be excluded from being considered.
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10)

11)

12)

BID SECURITY (EMD):

Offers must accompany EMD of Rs.10.00 Crores [Rupees Ten Crores only]. The
EMD can be paid in any of the following modes:

Bid Security shall be in the form of a Bank Guarantee from any
Nationalized/Scheduled bank.

The B.G. shall have the validity up to 180 Days (from the date of bid submission)
with a claim period of 90 days thereafter.

The EMD shall be forfeited, if

i Bidder withdraws the bid before expiry of its validity.

i Successful Bidder does not accept the LOA/Contract or fails to enter into a
Contract within the specified period.

iii Successful Bidder fails to furnish Contract Performance Bank Guarantee/
security within the period specified, from the date of issue of LOA/ or on the
date of signing of the Contract, whichever is earlier.

iv The offer is disqualified for the reasons stated in the bid documents.

\% Once the Bidder submitted their bids, they shall not be permitted to withdraw
their offers under any circumstances and if they do so, such Bidder will be
Blacklisted and the EMD paid by them shall be forfeited.

Refund of EMD:

In case of successful Bidder EMD will be returned on application and on
production of original receipt after finalization & signing of EPC contract and after
furnishing Contract Performance Bank Guarantee.

For unsuccessful Bidders, the EMD/ BG shall be returned within 3 months from
the date of Signing of Agreement with the Successful Bidder.

VALIDITY OF OFFERS:

The offers shall be valid for a period 180 days from the date of bid submission due
date as specified in the ICB. The period of validity cannot be counted from any
other date other than the date of opening the Pre-qualification bids.

During this period the Bidder will not be permitted to withdraw or vary their offers,
once made and if they do so, the EMD shall be forfeited.

Prior to expiry of the original bid validity period, the Employer may request the
Bidders to extend the period of validity for a specified additional period. The request
and the responses there to shall be made in writing or by e-mail. A Bidder agreeing
to the request will not be required or permitted to modify his bid but will be
required to extend the validity of his EMD for the period of the extension, and in
compliance with Clause 10(Earnest Money Deposit) in all respects.

PAST EXPERIENCE:
The comprehensive list of past projects implemented by the Bidder in India and

abroad indicating clients, dates, size of the projects completed and any other
relevant information along with P.O./Contract details and performance
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13)

14)

15)

reports/certificates from the Customers, shall be furnished along with technical
offer.

COST COMPENSATION FOR DEVIATION:

The list of Declared technical deviations (Un priced) and the list of declared
commercial deviations (unpriced) shall be provided as part of the Technical bid.

Deviations specifically declared by the Bidders in respective Deviation Schedules of
Bid Proposal Sheets only will be taken into account for the purpose of evaluation.

Bidder may note that deviations, variations and additional conditions etc., found
elsewhere in the bid other than those stated in the Deviation schedules, say those
pertaining to any rebates, will not be given effect to in evaluation and it will be
assumed that the Bidder complies with all the conditions of Bidding Documents.

In case Bidder refuses to withdraw, without any cost to GREENKO KAO1 IREP
PRIVATE LIMITED, those deviations, which the Bidder did not state in the Deviation
Schedules, the EMD of the Bidder will be forfeited.

Offers should strictly be in conformity with specifications/ drawings as stipulated in
the enquiry. In case no deviations are indicated specifically in Deviation Schedules,
it will be taken for granted that Work (s) has/ have been offered strictly as per the
requirements given in the tender Specification/Bid document.

LOCAL CONDITIONS

It will be imperative on each Bidder to fully inform himself of all local conditions and
factors which may have any effect on the execution of the works covered under
these documents and specifications. The Employer will not entertain any request for
clarifications from the Bidders, regarding such local conditions.

It must be understood and agreed that such factors have properly been
investigated and considered while submitting the proposals. No claim for financial
adjustment to the Contract awarded under these specifications and documents will
be entertained by the Employer neither any change in the time schedule of the
contract nor any financial adjustment arising thereof which are based on the lack of
such clear information, its affect on the cost of the works to the Bidder shall be
permitted by the Employer.

PRICED QUOTATIONS
All priced quotations should be in Indian Rupees (INR) only

The Bidder should quote his lowest Firm & Fixed prices valid for the duration
and completion of the contract for the scope of Civil and Hydro-Mechanical works,
including supplies, erection, testing and commissioning of the Scope of works. No
enhancement of prices for whatsoever reason will be allowed once the offer is
accepted. Quotation should carry the name of the manufacturers for the plant
offered. The Bidder should mention the prices only in the price bid of the
tender specification and not elsewhere in the tender document.
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16)

17)

18)

INSURANCE:

a) Employer’s scope:

Erection All Risk Insurance for Entire project (Project Insurance)

b) Contractor’s scope:

- Transit risks of machinery and material upto reaching our project site
(i.e. upto Stores)
- insurance for contractor’s men, plant and machinery for execution of works
- loss or damage to project property due to mishandling and/or negligent act
of Contractor’s/sub contractor’'s employees and their representatives
- Insurance policy mandatory Deductibles under the Project Insurance Claims

Please refer SCC Clause No. 27 of Part I of Volume-II
AWARD OF CONTRACT

Notification of Award (NOA) of Contract will be made in writing to the successful
Bidder by the Employer.

The Employer does not pledge to accept the lowest or any bid and reserves the
right of accepting the whole or any bid as he may think fit without assigning any
reason. No bid shall be deemed to have been accepted unless such acceptance is
notified in writing to the Bidder by the Employer

COMPLETION PERIOD:

The basic consideration and essence of the contract shall be the strict adherence to
the time schedule for performing the specified works.

Completion period shall be 28 months from effective date

The Bidder shall also indicate the specific periods for each work for the following:

Mobilization of Bidder’'s Equipment & Machinery

Mobilization of Workers at Site

Site Fabrication works

Civil Works Schedule including Detailed Engineering

Hydro Mechanical Works Schedule including Detailed Engineering
Testing and Commissioning Procedures for Hydraulics & Seepage
Testing (As applicable)

QU A wWN =

Bidder shall be required to state the period of time within which they will complete
each part of the Civil and Hydro-Mechanical works. The schedule of Completion of
works shall be planned in such a way that the works its requirement for erection as
per approved schedule.

Note: i) Detailing of time schedules of post award activities (PERT network)
will be finalized with the successful Bidders after award of contract.

ii)The Offers not complying with the completion schedule shall be
considered non-responsive and shall not be evaluated
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19)

20)

b)

» In case, any of the Works for the project are not completed within the Contract
Network Schedule, the GREENKO KAO1 IREP PRIVATE LIMITED may resort to
engage another Contractor to complete the Works from elsewhere at the risk
and cost of the Contractor/Bidder and recover all such extra cost incurred by
the GREENKO KAO1 IREP PRIVATE LIMITED in executing the Works by above
procedure.

» Alternatively, the GREENKO KAO1 IREP PRIVATE LIMITED may terminate the
Contract completely or partly without prejudice to its right under the alternative
mentioned above.

> In case of recourse to alternatives above, the GREENKO KAO1 IREP PRIVATE
LIMITED shall have the right to carry out the Works to meet the urgency of
requirements caused by Bidders failure to comply with the scheduled delivery
period irrespective of the fact whether the Works are similar or not at the Risk &
Cost of the Contractor/Bidder.

CONSTRUCTION PROGRAMME:

1. The Bidder shall furnish within Fifteen days of the LOA, a programme showing

the sequence in which Contractor proposed to carry out the work, monthly
progress expected to be achieved, also indicating date of mobilization of the
plant and machinery for carrying out Civil and Hydro-Mechanical Works. The
schedule should be such that it is practicable to achieve completion of the whole
work within the time limit fixed and as per-Contract Network Schedule specified
and shall obtain the approval of the Engineer-in-charge.

2. Further rate of the progress as in the program shall be kept upto date. In case

it is subsequently found necessary to alter this program, the Bidder shall submit
sufficiently in advance the revised program incorporating necessary
modifications and get the same approved by the Director (Projects). No revised
program shall be operative without approval of Engineer-in-charge.

DELAYS IN COMMENCEMENT OR PROGRESS OR NEGLECT OF WORK AND
FORFEITURE OF CONTRACT PERFORMANCE BANK GUARANTEE AND
WITHHELD AMOUNTS

If, at any time, the Director (Projects)/Employer shall be of the opinion that the
Bidder is delaying in Commencement of the Civil and Hydro-Mechanical works or
violating any of the provisions of the Contract or is neglecting or delaying the
progress of the work as defined by the, "CONTRACT NETWORK SCHEDULE"”, he
shall so advise the Bidder/Contractor in writing and at the same time demand
compliance in accordance with instructions to Bidder and conditions of Contract. If
the Bidder neglects to comply with such demand within seven days after receipt of
such notice, it shall then or at any time thereafter, be lawful for the Director
(Projects)/ Employer to take suitable action as per contract including but not
limited to Termination of the Contract , forfeiture of CPBG and make claims from
the withheld amounts of the Bidder’s invoice.

In case of delay by the Contractor/Bidder in performing its part of the obligations
under the Contract, which exceeds 28 months as per actual completion as
stipulated above, the Contractor shall be liable to pay Liquidated Damages as
specified in the SCC, without prejudice to the rights of the Employer to Terminate
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21)

22)

23)

b)

c)

the Contract, to engage another contractor for completion of the works and to claim
specific performance of the Contract from the Contractor/Bidder.

CONTRACT QUALITY ASSURANCE PLAN/PROGRAMME

The Works shall be carried out in the best and most substantial and most workman-
like manner and with materials of the best or of approved quality for their
respective uses as per Good Industry Practices.

The Bidder shall include in his proposal the Quality Assurance Plan/Programme
containing the overall quality management and procedures which they proposes to
follow in the performance of the supplies and works during various phases as
detailed in relevant clauses of these bid documents.

To ensure that the Works under the scope of this Contract at the Employer’s site or
at any other place of work are in accordance with the specification, the Bidder shall
adopt suitable quality assurance plan/programme to control such activities at all
points, necessary. Such programme shall be outlined by the Bidder and shall be
finally approved by the Employer/Director(Projects) after discussions before the
award of Contract.

MAINTENANCE OF TOOLS AND TACKLES & CONSTRUCTION MACHINERY

The proposal shall include all special tools and tackles & Construction Machinery
required to carry out the Works successfully at Site. The Bidder shall indicate all
the above items in the proposal sheets in the form of a schedule giving therein the
description and the quantity of each item.

It is the Bidder’'s / Contractor’s responsibility to ensure periodical maintenance,
availability of spares and availability of the Construction Machinery which are
necessary for achieving Contractual Milestone schedules. Further, the Contractor to
ensure the 100% availability of Construction Machinery under all circumstances and
no stoppage of Works are allowed. Any delays attributable to Machinery breakdown
/ non-availability will no way absolve the Contractor’s responsibility of meeting
Milestone schedules.

DEFECT LIABILITY PERIOD:

The Bidder shall guarantee that the Works being executed under this contract shall
be new and of best quality, workmanship and shall have no defects in manufacture,
execution and construction and shall meet the requirements of the specifications,
and shall be in all aspects suited for the purpose intended and as per the applicable
standards.

The Bidder shall guarantee the satisfactory performance of the Works for Two years
(24 Months) from the date of "Commercial Operation” and “Taking Over of Works”
by Employer

If during the said defect liability period, the Employer finds any Works to be
containing construction defects or defect in workmanship, or defects in execution,
the Bidder would be required to promptly execute/repair/supply the replacement
against such defective Works/or part of works /component free of cost.
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d) The above defect liability shall also apply to defects noticed up to the stage of COD.

e)

f)

24)

25)

26)

27)

The Bidder shall bear all the expenses incurred in connection with the repair or
rectify against such defective works inclusive of all other associated and incidental
charges involved in completing the said Works to achieve the completion schedules
as approved by the Employer. The charges for such rectification/remedy shall not
be paid by the Employer. The decision whether correction of the defects should be
by the repair or rectification shall be the sole discretion of the Employer.

The Employer and Bidder shall mutually agree to a programme of rectification, or
repair which will minimize any interruption in the commercial use of the Works.

In the event, the Bidder fails to undertake necessary steps to repair or rectification
of defective Works as stipulated above after receiving notice from the Employer for
any defect in the Works, or failure of any Works to confirm with the specifications,
the Employer may proceed to undertake the repair or rectification of such defective
Works or part of the Works at Bidders risk and cost, without prejudice to any other
rights of the Employer that may have against the Bidder in respect of such defects.

CERTIFICATE OF COMPLETION OF WORKS

When the whole of the Works have been completed and has satisfactorily passed
final tests, interface with Electro-Mechanical works that may be prescribed by the
Contract, the Bidder may give a notice to that effect to the Engineer-In-Charge
accompanied by an undertaking to carryout any rectification work during the period
of COD and or Defects liability period, such notice and undertaking shall be in
writing and shall be deemed to be request by the Bidder for the Engineer-In-Charge
to issue a Certificate of completion in respect of the Works.

The Engineer-In-Charge shall, within twenty one days of the date of delivery of
such notice either issue to the Bidder, a certificate of completion stating the date on
which, in his opinion, the works were completed in accordance with the Contract or
give instructions in writing to the Bidder specifying all the Works which, in the
Engineer-In-Charge’s opinion, required to be done by the Bidder before the issue of
such Certificate. The Engineer-In-Charge shall also notify the Bidder of any defects
in the Works affecting completion that may appear after such instructions and
before completion of the Works specified there in. The Bidder shall be entitled to
receive such Certificate of the Completion within twenty one days of completion to
the satisfaction of the Engineer-In-Charge of the Works so specified and making
good of any defects so notified.

CHECK LIST

The Bidders are, however, advised to carefully go through the Bid documents and
furnish the necessary information/documents etc., as required. The checklist shall
be attached to the letter of Transmittal.

It is not binding on GREENKO KAO1 IREP PRIVATE LIMITED to accept the lowest or
any other bid. GREENKO KAO1 IREP PRIVATE LIMITED further reserves the right to
accept or reject any/ all bids without assigning any reasons thereof.

The Bidders are requested to refer to the ‘Special and General Conditions (of
Volume-II) of this Tender. Bidders are requested to refer to these conditions and
confirm acceptance in their offer.
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28) PRELIMINARY EXAMINATION OF BIDS AND DETERMINATION OF

RESPONSIVENESS

Prior to the detailed evaluation of bids, the Employer will determine whether each
Bid

a) meets the eligibility criteria,

b) has been properly signed& stamped,

c) is accompanied by the required securities,

d) is substantially responsive to the requirements of the tender documents, and
e) provides any clarification and/or substantiation that the Employer may require

A substantially responsive bid is one, which confirms to the terms, conditions and
requirements of the tender documents, without material deviation or reservation.

A substantial deviation or reservation is one

a) which affects in any substantial way the scope, quality or performance of the
works,

b) which limits in any substantial way, inconsistent with the tender documents, the
Employer’s rights or the Bidder's obligations under the Contract, or

c) Whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive bids.

d) The test of substantial responsiveness will be made, inter alia, with reference to
meeting the requirements of the following:

29) Critical Provisions: No deviations whatsoever are permitted by the Employer to
the provisions relating to the following clauses/ conditions:

1) Governing Laws: The contract shall be governed by and interpreted in
accordance with the laws that are in force in India and Courts at Hyderabad
will have exclusive Jurisdiction.

2) Payment terms shall be in accordance with the Clause no. 5.0. of SCC
Volume II, Part I

3) Contract Performance Bank Guarantee in accordance with Clause
no.13.0 of SCC Volume II, Part I

4) Rate of liquidated damages and cap on liquidated damages.

5) Completion Period.

If a bid is not substantially responsive, it will be rejected by the Employer, and

may not subsequently be made responsive by correction or withdrawal of the

non-conforming deviation or reservation.

Financial Bids will be evaluated only after completion of PQ & Technical bid

evaluation. Only in case a PQ & Technical bid has been determined as

substantially responsive, the respective financial bid will be evaluated.
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30) Contractual and commercial deviations:

The evaluation shall be based on the evaluated cost for fulfilling the Contract in
compliance with all commercial, contractual and technical obligations under these
tender documents. In arriving at the Evaluated Bid Price, the price for withdrawal
of deviations as per Schedule of Deviations provided to the bid will be used. If
the cost of withdrawal of any deviation is not given in the Schedule of Deviations
of the bid, the Employer will make his own assessment of the cost of such
deviations for the purpose of ensuring fair comparison of bids.

31) Employer’s Right to accept any Bid and to reject any or all Bids

Notwithstanding above, the Employer reserves the right to accept or reject any
bid, and to annul the bidding process and reject all bids, at any time prior to
award of Contract, without thereby incurring any liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds
for the Employer's action. In such event, the Employer shall intimate the same to
the Bidder and shall return the EMD Security within 30 days of such Rejection.

32) Letter of Award

Prior to expiration of the period of bid validity, the Employer will notify the
successful Bidder by e-mail, confirmed by registered letter, that his bid has been
accepted. This letter (hereinafter and in the Conditions of Contract called the
"Letter of Award") shall name the sum which the Employer will pay the Bidder in
consideration of the execution and completion of the Project by the Bidder as
prescribed by the Contract, thereinafter and in the Conditions of Contract called
“the Contract Price".

33) Contract Performance Bank Guarantee (CPBG)

The Bidder shall furnish the Bank Guarantee (CPBG) obtained through Nationalized
banks /Scheduled Bank/ or confirmation by Indian nationalized banks for 10% of
the Contract value within one month from the date of Letter of Award towards
contract performance/security deposit in the prescribed proforma failing which the
Bid security will be forfeited, and further action will be initiated as per terms and
conditions of the tender document

34) Finalization of EPC Contract

The Employer will invite the Successful Bidder to finalize the EPC Contract, within
Thirty (30) days, and “Contract Performance Bank Guarantee” shall be submitted
on the date of signing of the Contract by the Bidder.

Upon furnishing the Contract Performance Bank Guarantee by the successful
Bidder, the Contract became effective and the Employer will promptly notify the
other Bidders that their bids have been unsuccessful.

35) CORRUPT OR FRAUDULENT PRACTICES

It is required that Bidders and Sub-Bidders observe the highest standard of
ethics during the procurement and execution of the contract. In pursuance of this
policy and for the purposes of this provision, the terms set forth below are
defined as follows:
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a) "corrupt practice" means behavior on the part of officials in the public or

private sectors by which they improperly and unlawfully enrich themselves
and/or those close to them, or induce others to do so, by misusing the
position in which they are placed, and it includes the offering, giving,
receiving, or soliciting of anything of value to influence the action of any such
official in the procurement process or in contract execution; and

b) "fraudulent practice" means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Employer of the benefits of free and open
competition;

c) “collusive practice” is an arrangement between two or more parties designed
to achieve an improper purpose, including to influence improperly the actions
of another party;

d) “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

e) Employer will reject a proposal for award if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

36) GUIDE-LINES FOR SUBMISSION OF BANK GUARANTEES

The Bank Guarantee shall fulfill the following conditions failing which it shall not
be considered valid:

1) Bank Guarantee shall be executed on non-judicial stamp paper of applicable
value purchased in the name of bank.

2) Non-judicial stamp paper shall be used within 6 months from the date of
purchase. Bank Guarantee executed on the stamp paper of more than 6
months old shall be treated as invalid.

3) The contents of the Bank Guarantee shall be as per our Performa enclosed.

4) The Bank Guarantee shall be obtained through Indian nationalized
banks/Scheduled Banks or confirmation by Indian nationalized banks only.

5) The executor of Bank Guarantee (Bank Authority) should mention the Power
of Attorney No. and date executed in his/her favour authorizing him/her to
sign the document or produce the Photostat copy of Power of Attorney.

6) All conditions, corrections, deletions in the Bank Guarantee should be
authenticated by signature of Bank Officials signing the Bank Guarantee.

7) Each page of Bank Guarantee shall bear BG No. /Date, signature and seal of

the Bank.

8) Two persons should sign as witnesses mentioning their full name and
address.
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37)

38)

39)

PRE-BID MEETING:
Pre-bid meeting(s) may be held at Hyderabad at the Employer’s office.

The pre-bid meetings may take place as indicated in this tender document. Any
change in scheduled date of pre-bid meeting will be notified as corrigendum in
GREENKO KAO1 IREP PRIVATE LIMITED website.

The purpose of the pre-bid meeting will be to clarify issues and to answer questions
on any matter that may be raised at that stage.

The Bidder is requested to submit any questions in writing or by mail, to reach the
Employer before the pre-bid meeting as per the dates mentioned.

Minutes of the pre-bid meeting, including the text of the questions raised and the
responses given will be uploaded as Corrigendum in GREENKO KAO1 IREP PRIVATE
LIMITED website.

The Bidder may visit and examine the Site of Works and its surroundings and
obtain for himself on his own responsibility all information that may be necessary
for preparing the bid and entering into a contract for the design, build and
completion of the Works. The costs of visiting the Site shall be at Bidder's own
expense.

DPR (Detailed Project Report) and GDR (Geological Design Report) available at our
Engineering Office. Whenever, the Bidder requires the desired information, Bidder
can visit our Engineering Office and can see the document. However, the Bidder
should communicate their program of visit with prior information.

Contact & Address:

Mr P M Nanda
Sr VP (Engineering)

GREENKO KAO1 IREP PRIVATE LIMITED
P#1131/A, Road No: 36, Jubilee Hills
Hyderabad- 500 033

THE SUCCESSFUL BIDDER IS REQUIRED TO FURNISH THE FOLLOWING
DOCUMENTS:

. Detailed Work Schedule and execution methodology to Employer before finalizing

the Contract schedule.

. The Bidder shall furnish a Bank Guarantee, which shall be obtained through

Nationalized/ Scheduled banks or confirmation by Indian nationalized banks for
10% of the contract value within one month from the date of Letter of Award
towards contract performance/security deposit in the prescribed proforma. This
guarantee shall remain valid till the completion of Defect liability period including
completion period.

Note: The Bidder shall deposit Rs 10 Lakhs + GST, Non-Refundable Demand Draft
drawn in favor of "GREENKO KAO1 IREP PRIVATE LIMITED"”, Hyderabad for availing
Bid Documents.
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