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VOLUME-I 

PART-II: INSTRUCTIONS TO BIDDERS 

I. GENERAL INFORMATION 

 

A) PRELIMINARY EXAMINATION:  

 

 The bids of only such Bidders whose bids are complete, technically and commercially in 

accordance with the specifications and eligibility criteria referred to in this ICB and who have 

submitted the necessary Bid Security in the required form will be treated as responsive bids 

and will be considered for further evaluation. 

 

B)  TECHNICAL EVALUATION:  

 

 The responsive Bids received will be evaluated by the Employer to ascertain the technical 

competencies, price competitiveness for complete works covered under these specifications 

and documents.   

  

II. INSTRUCTIONS TO BIDDERS: 

 

1. Bidders shall submit all the supporting documents for establishing the eligibility as per the 

prequalification requirements mentioned in Volume-I, Part-I, of the tender specification. 

The qualification of the Bidder will be decided by GREENKO DEMWE POWER LIMITED based 

on the documents submitted by the Bidder. 

 

2. Power of Attorney of the person signing the bid documents on behalf of the Bidder shall be 

submitted along with PQ & Technical bid. 

 

3. All the forms/documents as mentioned in the VOLUME-III of the tender technical 

specification shall be signed by the authorised signatory of the Bidder and stamped, 

scanned and submitted as hard copies by Courier and Technical & PQ Documents in Soft 

copies (PDF Documents by e-mail). The price shall not be mentioned anywhere in the 

technical bid documents. The prices shall only be mentioned in the Price Schedules given 

in VOLUME-IV, Part II of tender specification and the filled in price schedules shall be 

signed by the authorised signatory of the Bidder, as part of the price bid. A clear break-up 

of the prices as per the price schedules shall be given. Otherwise, the Bids shall be liable 

to be rejected. 

 

4. Bids will be processed in two stages. In First stage, the received bids will be evaluated for 

Pre-qualification requirements as specified in ICB. Only qualified bids will be considered for 

Price Bid Evaluation in Second stage. 

 

5. The Bidder should read and understand clearly the general instructions and terms and 

conditions of the tender document before uploading of technical documents and 

submission of the tender. 

 

6. The pre-bid meeting with the Bidders will be conducted as scheduled in NIT. The Bidders 

are advised to visit the project site preferably before pre-bid meeting to understand the 

local conditions and to do needful survey for logistics before the preparation and 

submission of bids 

 

7. The clarifications to the queries of all the Bidders will be consolidated and will be issued as 

amendment/corrigendum to the tender specification after pre-bid meeting. 
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8. GREENKO DEMWE POWER LIMITED reserves the right to respond to any e-mail received 

by it and GREENKO DEMWE POWER LIMITED does not warrant the privacy and/or security 

of e-mails during internet transmission. 

 

9. Any downloading soft copy of the tender documents from the GREENKO DEMWE POWER 

LIMITED web site is at the sole risk and responsibility of the Bidder. GREENKO DEMWE 

POWER LIMITED will not be responsible for any delay/difficulty/ inaccessibility of the 

downloading facility for any reason whatsoever. 

 

10. Bidders ought to ensure that they have downloaded the complete set of bid documents 

and shall be solely responsible for the completeness of the bid documents and may note 

that any omission or lack of clarity in the downloaded copy will not be taken as a reason 

for submission of incomplete offer or will not entitle the Bidders to claim for changing of 

schedule dates of the tender process. In such cases, it will be solely responsibility of the 

Bidders to get clarifications from the tender inviting authority well before submitting 

tenders within stipulated time for submission of bids. 

 

11. Amendments/Addendum, if any will also be posted on GREENKO DEMWE POWER LIMITED 

website (www.greenkogroup.com) for downloading. GREENKO DEMWE POWER LIMITED 

will not be responsible for amendments being or not being kept tracked from time to time 

by the Bidders. 

 

12. GREENKO DEMWE POWER LIMITED reserves the right, without prejudice to other rights 

under terms and conditions of the NIT and tender documents or other remedies available 

to cancel tenders without assigning any reasons and will not entertain any correspondence 

in the matter. GREENKO DEMWE POWER LIMITED accepts no liability whatsoever and will 

not be liable for any loss or damage arising directly or indirectly (including special, 

incidental or consequential loss or damage) from use of GREENKO DEMWE POWER 

LIMITED website or from cancellation of tenders. 

 

13. Cost of Document 

 

Nil 

 

For all queries, please reply to:  

narasaiah.av@greenkogroup.com 
narasimharao.m@greenkogroup.com 
 

Note: Greenko Demwe Power Ltd reserves the right to add, omit or delete any clause 

(technical or commercial) till the time of Pre-Bid meeting and shall be posted on their 

Website. However, it is the responsibility of the Bidder to note the same while considering 

for Bid Submission including addendum/amendment if any. 

 

III. SCHEDULE DATES OF BID: Please refer to the NIT Part I of Volume I  

 

IV. SALIENT FEATURES OF THE PROJECT: 
 

1750 MW Demwe Lower Hydroelectric Project (5×342 MW + 1×40 MW), located at 

Parasuram Kund / Brahma Kund Village, Lohit District, Arunachal Pradesh, India. 

 

Refer enclosed Technical Specifications (Volume III) for details. 

 

 

 

http://www.greenkogroup.com/
mailto:narasaiah.av@greenkogroup.com
mailto:narasimharao.m@greenkogroup.com
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V. CRITICAL INFORMATION: 

 

1) ELIGIBILITY CRITERIA: Please refer to the Clause 19 of Part-I of Volume I 

 

2) COST OF BIDDING:  

 

The Bidders shall bear all costs associated with the preparation and submission of the bid and 

GREENKO DEMWE POWER LIMITED will in no case be responsible or liable for those costs, 

regardless of the contract or outcome of the bidding process.  

 

3) AMENDMENT OF BIDDING DOCUMENTS:  

 

At any time prior to the due date for submission of bids, the GREENKO DEMWE POWER 

LIMITED may, for any reason, whether on its own initiative or in response to a clarification 

requested by a prospective Bidder, modify the bidding documents, PQ Criteria, bidding 

process, terms and conditions, specification, etc. The GREENKO DEMWE POWER LIMITED 

may, at its discretion, extend the due date for submission of bids, without assigning any 

reasons thereof.   

 

4) LANGUAGE OF BIDS: 

 

The Bid prepared by the Bidder and all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in English language only. 

 

5) SCOPE OF THE PROPOSAL: 

 

The Bidder’s proposal shall be on the basis of single Bidder’s responsibility completely 

covering all the items and services specified under the accompanying Technical 

Specifications and shall include all accessories even though not specifically mentioned in 

these specifications, schedules etc. but which are essential for the satisfactory 

performance of the Hydro Power Plant (Plant) i.e. Design, Engineering, Model Testing, 

Procurement, Manufacturing, Shop Testing, packing, Insurance, Supply, Transportation to 

site, Storage, Installation, Erection, Testing & Commissioning, Trial Operation, and 

conducting Performance Guarantee Testing of Electro-Mechanical Package on EPC Basis  

and on FIRM & FIXED Price till the completion of Contract Schedule. 
 

The scope will include (but not limited to) the following: 

 

a) Detailed design of the entire Electro-Mechanical Equipment – As per Scope defined 

 

b) Providing engineering drawings, data, Bill of materials, QAP of all the equipment/works 

etc. 
 

c) Successful Model Testing 

 

d) Complete manufacture of all the equipment required for plant including their shop 

testing. 

 

e) Supply includes packing and transportation from the manufacturer’s works to the 

project site  

 

f) Payment of Taxes & Custom Duties  

 

g) Detailed route survey of Logistics and transportation of heavy consignments upto 
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Project Site (strengthening of roads wherever required) including all statutory 

approvals, associated transportation cost, insurance etc. 

 

h) Storage, preservation and conservation of all the equipment at the site, erection, 

testing and commissioning of all units and handing over to GREENKO DEMWE POWER 

LIMITED in complete shape. 

 

i) Insurance for Transit, Storage, Erection, testing and commissioning until complete 

handing over of total plant to the Employer and also any other insurances required by 

statutory bodies. 

 

j) Performance and guarantee tests on completion of commissioning each equipment 

/each unit / complete units. 

 

k) Furnishing & supply of Critical Spares, instruction manuals, Operation and Maintenance 

Manuals, and commissioning reports of all the equipment / Units etc. 

 

l) Complete Machinery, Tools and Tackles required for erection, testing and 

commissioning of the plant. 

 

m) Obtaining all permissions and approvals from the competent authorities related to the 

scope of work being executed by the Bidder against this Tender such as Inspector of 

factories under Factories Act etc. for and on behalf of GREENKO DEMWE POWER 

LIMITED before charging the equipment/Unit for commissioning and Performance 

Guarantee Testing. GREENKO DEMWE POWER LIMITED will provide necessary 

assistance in furnishing the required details/documents. CEIG approvals are in the 

scope of Employer. 

 

n) Bidders to note that during the process of approvals, any modifications, suggestions/ 

Recommendations informed by such Statutory Authorities in the interest of safety shall 

also be included in the scope of work and shall be carried out at no cost to GREENKO 

DEMWE POWER LIMITED even though the drawings for such installations are approved 

by the Employer, though not specifically mentioned in the NIT. 

 

o) The quantity of equipment/works mentioned in technical specification are minimum 

required and indicative. However additional equipment /quantities/works required if 

any during detailed design for completeness of plant/equipment/project shall also be 

included by the Bidder in the scope to ensure satisfactory performance of the plant. 

 

p) Bidder is deemed to have acknowledged that prior to the submission of this Bid, the 

Bidder has, after a complete and careful examination, made an independent evaluation 

of the Request for Qualification, Request for Proposals, Scope of the Works, 

Specifications and Standards, Site, local conditions, physical qualities of ground, traffic 

volumes, regulations, suitability and availability of access routes including 

strengthening of roads to the Site are obtained, procured or gathered otherwise, and 

has determined to its satisfaction the accuracy or otherwise thereof and the nature and 

extent of difficulties, risks and hazards as are likely to arise or may be faced by it 

during the course of performance of its obligations hereunder. Save as provided in 

clause, the Employer makes no representation whatsoever, express, implicit or 

otherwise, regarding the accuracy, adequacy, correctness, reliability and/or 

completeness of any assessment, assumptions, statement or information provided by it 

and the Bidder confirms that it shall have no claim whatsoever against the Employer in 

this regard.  
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q) The Description of works mentioned in technical specification are minimum required 

and Bid Price shall be on Lumsum basis. However additional quantities/works required 

if any during detailed design and engineering for completeness of Works shall be 

included and is in the scope of Bidder without any additional Cost to Employer. The Bid 

Price shall remain FIRM & FIXED till completion of the works including time extensions 

if any 

 

r) Upon submission of the documents, quoting the Bid Price and participating in the Bid, 

the Bidder acknowledges and accepts to have satisfied itself as to the correctness and 

sufficiency of the Bid Price.  

 

s) Likewise, the Bidder acknowledges and accepts the risk of inadequacy, mistake or error 

in or relating to any of the matters set forth in Clause (p) above and hereby 

acknowledges and agrees that the Employer shall not be liable for the same in any 

manner whatsoever to the Bidder, or any person claiming through or under any of 

them and shall not lead to any adjustment of Contract Price or Scheduled Completion 

Date due to variations in Quantities or data.  

 

t) The Parties agree that any mistake or error in or relating to any of the matters set 

forth in Clause (p) above shall not vitiate this Contract or render it voidable.  

 

u) Except as otherwise provided in this Bid, all risks relating to the scope of the Work for 

the Project shall be borne by the Bidder; and the Employer shall not be liable in any 

manner for such risks or the consequences thereof 

 

v) Additional costs if any due to variation in BOQ or Works will be to Bidder’s account only 

and Price shall not be escalated on any ground whatsoever, unless otherwise specified 

in this Tender. 

 

6) SUBMISSION OF DOCUMENTS:  

 

The Bidder shall furnish the relevant documents fulfilling the qualifying criteria along with 

his bid, otherwise the bid is liable for rejection. Therefore, the Bidder is advised to study 

all terms and conditions of the Tender including technical specifications for submitting 

complete and comprehensive Bid. Failure to comply with any of the terms and conditions 

or instructions of the bid with insufficient particulars which are likely to render fair 

comparison of tender as a whole impossible may lead to rejection even if otherwise it is a 

competitive offer/ Tender. 

 

The documents to be submitted shall be signed, stamped and submitted on or before the 

specified time and date. For email submission of technical & PQ document, the Bidder shall 

ensure submitting of the scanned documents only after signing and stamping. 

 

7) PRICE: 

 

The Bidders shall quote in their proposals a FIRM & FIXED Price for the entire scope of 

supply, erection, testing & commissioning including Performance Guarantee Test of the 

equipment (covered under the Technical Specification). The Bidders are requested to 

furnish the detailed item-wise price break-up as supporting document for the 

works as stipulated in the bid documents at Volume IV, Part II. 

 

The above Contract price shall be firm & fixed till completion of contract period including 

extensions if any. 
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The price shall exclude all duties and taxes like custom Duty, GST, any other cess levied 

by Govt. of India. However, TDS, Labour cess, BOCW, EPF, ESI, GIS shall be to the 

account of Bidder. 

 

8) DUTIES AND TAXES:    

 

GST, Customs Duty and other levies payable shall be shown separately in the Price Bid of 

Volume IV, Part II.  
 

If any new statutory levies, revision in duties and taxes are imposed in respect of goods 

contracted to be supplied on or after the date of contract and before the expiry of the 

contractual delivery date, such imposition or variation in levies shall be to the Employer 

account. Any increase on account of imposition of or variation in statutory levies on goods 

contracted to be supplied and or works to be executed occurring after the expiry of the 

original contractual delivery date shall be to the Contractor’s account and If there is any 

downward variation/revision the benefit shall be passed on to Employer. This is applicable 

for the transactions between Bidder and Employer only. 
 

The statutory variation from the date of bid submission to contract signing date is to 

Employer’s account. 

 

Any exemption in Taxes & Duties under MNRE/any schemes shall be informed to 

successful bidder at a later stage of Contract.  If any new statutory levies, revision in 

duties and taxes are imposed in respect of goods contracted to be supplied on or after the 

date of Contract and before the expiry of the contractual delivery date, such imposition or 

variation in levies shall be to the Employer’s account. Any increase on account of 

imposition of or variation in statutory levies on goods contracted to be supplied occurring 

after the expiry of the original contractual delivery date shall be to the Contractor’s 

account and If there is any downward variation/revision the benefit shall be passed on to 

Employer, in the event of delay in Contractor's obligation. This is applicable for the 

transactions between Contractor and Employer only. 

 

As regards the Indian Income tax, surcharge on Income Tax and any other Corporate Tax, 

the Employer shall not bear any tax liability in respect of the contracts irrespective of the 

mode of contracting.  The Bidder shall be liable and responsible for payment of such tax, if 

attracted under the provision of the law.  In this connection, attention of Bidders is invited 

to the provisions of Indian Income Tax Act and circulars issued by the Central Board of 

Direct Taxes, Government of India. Deduction will be made towards Income Tax at source 

by the Employer as directed by the Income Tax Department. In the event of services 

provided by Foreign counterpart, withholding tax deduction shall be applicable as per 

Indian Law. 

 

Note: Variation in Taxes & Duties (Change in Law) shall be to Employer's account if and 

only if the extension of Time is granted on a/c of delay in Employer's obligations 

 

9) ARTICLES OF ASSOCIATION:  
  

  Bidder shall, along with the Bids, produce the authenticated documents such as, 

Memorandum of Association & Articles of Association, partnership deed, bye laws as the 

case may be as a proof of its constitution, its full details with address and persons 

authorized to sign the Contract, so as to bind the Bidder’s entity. 

 

  The said documents must be authenticated by the local authorities at the place of issue. 

Any of the Bid which does not contain these documents, or contain incomplete documents, 
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or does not conform to the aforesaid forms, may be at the discretion of the Employer be 

excluded from being considered 

 

10) BID SECURITY (EMD): 

 

Not Applicable 

 

11) VALIDITY OF OFFERS: 

 

The offers shall be valid for a period 180 days from the date of Bid submission date as 

specified in the NIT. The period of validity cannot be counted from any other date other 

than the date of submission of bids.  
 

During this period the Bidder will not be permitted to withdraw or vary their offers, once 

made and if they do so, the EMD shall be forfeited. 
 

Prior to expiry of the original bid validity period, the Employer may request the Bidders to 

extend the period of validity for a specified additional period. The request and the 

responses there to shall be made in writing or by e-mail. A Bidder agreeing to the request 

will not be required or permitted to modify his bid but will be required to extend the 

validity of his EMD for the period of the extension, and in compliance with Clause - Earnest 

Money Deposit in all respects. 

 

12) PAST EXPERIENCE:  
  

The comprehensive list of past projects implemented by the Bidder in India and abroad 

indicating clients, dates, size of the projects and any other relevant information along with 

P.O. details and performance reports/certificates from the Customers, shall be furnished 

along with technical offer. 
 

13) STATEMENT OF DEVIATION: 

  
The list of Declared technical deviations (Un priced) and the list of declared commercial 

deviations (un priced) shall be provided as part of the Technical bid. 
 

Deviations specifically declared by the Bidders in respective Deviation Schedules of Bid 

Proposal Sheets only will be taken into account for the purpose of evaluation, as per 

Employer consideration.  
 

Bidder may note that deviations, variations and additional conditions etc., found elsewhere 

in the bid other than those stated in the Deviation schedules, say those pertaining to any 

rebates, will not be given effect to in evaluation and it will be assumed that the Bidder 

complies with all the conditions of Bidding Documents.  
 

Any deviations, which the Bidder did not state in the Deviation Schedules, found elsewhere 

in the bid, the EMD of the Bidder will be forfeited. 
 

 Offers should strictly be in conformity with specifications/ drawings as stipulated in the 

enquiry. In case no deviations are indicated specifically in Deviation Schedules, it will be 

taken for granted that Work (s) has/ have been offered strictly as per the requirements 

given in the tender Specification/Bid document. 

 

14) LOCAL CONDITIONS 
  

 It will be imperative on each Bidder to fully inform himself of all local conditions and 

factors which may have any effect on the execution of the works covered under these 

documents and specifications. The Employer will not entertain any request for clarifications 
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from the Bidders, regarding such local conditions. 

 

 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the proposals.  No claim for financial adjustment to the 

contract awarded under these specifications and documents will be entertained by the 

Employer neither any change in the time schedule of the contract nor any financial 

adjustment arising thereof which are based on the lack of such clear information, its affect 

on the cost of the works to the Bidder shall be permitted by the Employer. 

 

15) PRICED QUOTATIONS 
  

All priced quotations should be in INR/USD/EURO only. 

 

The Bidder should quote his lowest firm & fixed prices valid for the duration and 

completion of the contract i.e., supply, erection, testing and commissioning of the plant. 

No enhancement of prices for whatsoever reason will be allowed once the offer is 

accepted. Quotation should carry the name of the manufacturers for the plant offered. The 

Bidder should mention the prices only in the price bid of the tender specification 

and not elsewhere in the tender document as per Price Bid Formats of Volume-

IV. 

 

16) LETTER OF AWARD 

 

Letter of Award (LOA) of Contract will be made in writing to the successful Bidder by the 

Employer. 

 

The Employer does not pledge to accept the lowest or any bid and reserves the right of 

accepting the whole or in part or any bid as he may think fit or may reject such bids 

without assigning any reason. No bid shall be deemed to have been accepted unless such 

acceptance is notified in writing to the Bidder by the Employer 

 

17) COMPLETION PERIOD: 

 

The basic consideration and essence of the contract shall be the strict adherence to the 

time schedule for performing the specified works.  

 

1st Unit -in 34 months & all other units within 40 months from LOA. (Unit wise 

COD schedule to be provided by Bidder) 

 

The Bidder shall also indicate the specific periods Unit wise for the following: 

 

1. Design & Engineering. 

2. Model Testing 

 3.  Supply of material, components to site. 

 4. Site Fabrication works 

 5. Erection of Equipment 

 5.  Testing and commissioning, Each unit. 

 6. Performance Guarantee Test  

 

Bidder shall be required to state the period of time within which they will deliver/complete 

each Unit. The schedule of supply of equipment shall be planned in such a way that the 

material shall be delivered to site not before six months of its requirement for erection as 

per approved schedule. In case if any equipment is supplied too early, (i.e., before six 

months of its requirement as per schedule) the process of bills of such equipment shall be 
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initiated by Employer only before six months of its requirement as per schedule. 

 

➢ In case, the supply of all the material required for the project are not completed 

within the Contract Network Schedule, the GREENKO DEMWE POWER LIMITED may 

resort to purchase the materials/equipment from elsewhere at the risk and cost of the 

supplier and recover all such extra cost incurred by the GREENKO DEMWE POWER 

LIMITED in procuring the material by above procedure. 

 

➢ Alternatively, the GREENKO DEMWE POWER LIMITED may cancel the Contract 

completely or partly without prejudice to its right under the alternative mentioned 

above. 

 

➢ In case of recourse to alternatives above, the GREENKO DEMWE POWER LIMITED shall 

have the right to purchase the materials to meet the urgency of requirements caused 

by Contractor’s failure to comply with the scheduled delivery period irrespective of the 

fact whether the materials /equipment are similar or not. 
 

 

18) DELAYS IN COMMENCEMENT OR PROGRESS OR NEGLECT OF WORK AND 

FORFEITURE OF CONTRACT PERFORMANCE BANK GUARANTEE AND WITHHELD 

AMOUNTS 

 

If, at any time, the Project Head/Employer shall be of the opinion that the Contractor is 

delaying in supplies/Commencement of the erection works or violating any of the 

provisions of the Contract or is neglecting or delaying the progress of the work as defined 

by the, “CONTRACT NETWORK SCHEDULE”, he shall so advise the Bidders in writing 

and at the same time demand compliance in accordance with instructions to Bidder and 

conditions of Contract.  If the Contractor neglects to comply with such demand within 

seven days after receipt of such notice, it shall then or at any time there after, be lawful 

for the Engineer-in-charge ( Project Head)/Employer to take suitable action as per contract 

including but not limited to forfeiture of CPBG and make claims from the withheld amounts 

of the Contractor’s invoice. 

 

19) CONTRACT QUALITY ASSURANCE PLAN/PROGRAMME 

 

The plant shall be manufactured in the best and most substantial and most workman-like 

manner and with materials of the best or of approved quality for their respective uses as 

per Good Industry Practices. 

 

The Bidder shall include in his proposal the Quality Assurance Plan/Programme containing 

the overall quality management and procedures which he proposes to follow in the 

performance of the supplies and works during various phases as detailed in relevant 

clauses of these bid documents. 

 

To ensure that the equipment and services under the scope of this contract whether 

manufactured or performed within the contractor’s works or at its sub-contractor’s 

premises or at the Employer’s site or at any other place of work are in accordance with the 

specification, the contractor shall adopt suitable quality assurance plan/programme to 

control such activities at all points, necessary. Such programme shall be outlined by the 

contractor and shall be finally approved by the Employer/Engineer after discussions before 

the award of contract.  A quality assurance plan/programme of the contractor shall 

generally cover the following.  
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a) System for shop manufacturing and site erection controls including process controls 

and fabrication and assembly controls;  

 

b) A quality plan detailing out the specific quality control procedure adopted for 

controlling the quality characteristics relevant to each item of equipment/ 

component furnished.  

 

Detailed Inspection Plan is mentioned in SCC, Part I of Volume II 

 

20) CERTIFICATE OF COMPLETION OF WORKS 

 

When the whole of the work has been completed and has satisfactorily passed final 

guaranteed test that may be prescribed by the Contract, the Contractor may give a notice 

to that effect to the  Project Head accompanied by an undertaking to carryout any 

rectification work during the period of maintenance, such notice and undertaking shall be 

in writing and shall be deemed to be request by the Contractor for the Project Head to 

issue a Certificate of completion in respect of the Works.   

 

The Project Head shall, within twenty one days of the date of delivery of such notice either 

issue to the Contractor, a certificate of completion stating the date on which, in his 

opinion, the works were completed in accordance with the Contract or give instructions in 

writing to the Contractor specifying all the Works which, in the Project Head opinion, 

required to be done by the Contractor before the issue of such Certificate. The  Project 

Head shall also notify the Contractor of any defects in the Works affecting completion that 

may appear after such instructions and before completion of the Works specified there in. 

The Contractor shall be entitled to receive such Certificate of the Completion within twenty 

one days of completion to the satisfaction of the Project Head of the Works so specified 

and making good of any defects so notified. 

 

21) DRAWINGS, DATA AND LITERATURE TO BE FURNISHED 

 

Drawings, data and descriptive literature as required in the specifications must be 

submitted with the Bids and shall include sufficient detailed performance information to 

enable evaluating the item as to soundness, reliability, serviceability, and efficiency.  If 

drawings, data and/or literature are submitted that would require modifications to meet 

the specifications, these modifications should be clearly indicated. Failure of information to 

show that the item offered conforms to the specifications may lead to disqualification of 

the Bid.  

 

A written statement by the Bidder stating that he will fully meet the requirements of the 

specifications will take precedence over standard literature accompanying the Bid.  

 

If the Bidder submits literature specifically prepared for the Bid and such literature 

contains any statements or data inconsistent with the requirements of the Bid documents, 

those statements and data will be construed as intended, and may lead to disqualification 

of the Bid. 

 

Bidders are warned to strike out any conflicting conditions, qualifications or delivery terms. 

 

The Bidder shall include in his offer the following: 

 

❖ Undertaking to furnish details of special precautions and instructions to be followed 

and check list for erection, testing and commissioning of the plant. 
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❖ Undertaking to furnish all required drawings, documentations for assembly, erection, 

testing and commissioning of the plant.  Instructions regarding storage, handling, 

precautions etc., and checklists at various stages, till the plant is installed. 

 

❖ Time schedule for design, model testing, manufacture, testing, shipment, installation, 

commissioning and Performance Guarantee Test. 

 

22) PRELIMINARY EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 

 

Prior to the detailed evaluation of bids, the Employer will determine whether each Bid 

 

 a) meets the eligibility criteria, 

  

 b) has been properly signed& stamped, 

  

 c) is accompanied by the required securities, 

  

 d) is substantially responsive to the requirements of the tender documents, and 

 e) provides any clarification and/or substantiation that the Employer may  

          require  

 

A substantially responsive bid is one, which confirms to the terms, conditions and 

requirements of the tender documents, without material deviation or reservation. 

 

A substantial deviation or reservation is one 

 

 a) which affects in any substantial way the scope, quality or performance of the  

     works, 

  

 b) which limits in any substantial way, inconsistent with the tender documents,  

     the Employer’s rights or the Bidder's obligations under the Contract, or 

  

 c) whose rectification would affect unfairly the competitive position of other        

     Bidders presenting substantially responsive bids. 

  

The test of substantial responsiveness will be made, inter alia, with reference to  

meeting the requirements of the following: 

  

Critical Provisions: No deviations whatsoever are permitted by the Employer to the 

provisions relating to the following clauses/ conditions: 

 

1) Contract Performance Bank Guarantee in accordance with Clause no.16 

of SCC Volume II, Part I 

 

2) Rate of liquidated damages and cap on liquidated damages. 

 

3) Minimum guaranteed efficiencies of Pump-Turbine & Motor-Generator  

 

4) Payment Terms as specified in SCC 

 

5) Completion Schedules 
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If a bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

 

Financial Bids will be evaluated only after completion of PQ & Technical bid 

evaluation. Only in case a PQ & Technical bid has been determined as 

substantially responsive, the respective financial bid will be evaluated. 

 

Guaranteed performance data of the Plant: 

 
Bidders shall state the guaranteed performance data of the proposed equipment in 

response to the tender documents. 

 

Technical Bid Evaluation is done based on the Evaluation Criteria as mentioned in I B of 

this ITB.  

 

Rate of Liquidated Damages: 

 

Liquidated Damages shall be applicable at the rate of Rs. ₹2.48 Crores per each 0.01% 

of efficiency (one by hundredth percent efficiency) by which the test figure is less than 

the specified guaranteed figures or part thereof subject to a maximum of 25% of the 

Contract Value shall be levied. 

 

Once the successful Bidder is selected, Employer and the successful Bidder can discuss 

options for further cost reductions during the execution of the Contract. 

 

The Employer reserves the right to accept or reject any variation or deviation. 

Variations, deviations and other factors which are in excess of the requirements of the 

tender documents or otherwise result in the accrual of unsolicited benefits to the 

Employer shall not be taken into account in bid evaluation. 

 

23) EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

 

Notwithstanding above, the Employer reserves the right to accept or reject any bid, and 

to annul the bidding process and reject all bids, at any time prior to award of Contract, 

without thereby incurring any liability to the affected Bidder or Bidders or any obligation 

to inform the affected Bidder or Bidders of the grounds for the Employer's action. In 

such event, the Employer shall intimate the same to the Bidder and shall return the EMD 

Security within 30 days of such Rejection. 

 

24) LETTER OF AWARD (LOA) 

 
Prior to expiration of the period of bid validity, the Employer will notify the successful 
Bidder by e-mail, confirmed by registered letter, that his bid has been accepted. This 
letter (hereinafter and in the Conditions of Contract called the "Letter of Award") shall 
name the sum which the Employer will pay the Bidder in consideration of the execution 
and completion of the Project by the Bidder as prescribed by the Contract, thereinafter 
and in the Conditions of Contract called “the Contract Price". 
 

25) CONTRACT PERFORMANCE BANK GUARANTEE 

 

The Bidder shall furnish the Contract Performance Bank Guarantee obtained through 

Nationalized / or confirmation by Indian nationalized banks for 10% of the contract 
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value within one month from the date of Letter of Award towards contract 

performance/security deposit in the prescribed proforma failing which the Bid security 

will be forfeited, and further action will be initiated as per terms and conditions of the 

tender document 

 

26) FINALIZATION OF EPC CONTRACT 

 

The Employer will invite the Successful Bidder to finalize the EPC Contract, within Sixty 

(60) days, and “Contract Performance Bank Guarantee” shall be submitted on the date of 

signing of the Contract by the Bidder. 

 

Upon furnishing the Contract Performance Bank Guarantee by the successful Bidder, the 

Contract became effective and the Employer will promptly notify the other Bidders that 

their bids have been unsuccessful. 

 

27) CORRUPT OR FRAUDULENT PRACTICES 

 

It is required that Bidders and Sub-Bidders observe the highest standard of ethics 

during the procurement and execution of the contract. In pursuance of this policy and 

for the purposes of this provision, the terms set forth below are defined as follows: 
 

a) "corrupt practice" means behavior on the part of officials in the public or private 

sectors by which they improperly and unlawfully enrich themselves and/or those 

close to them, or induce others to do so, by misusing the position in which they are 

placed, and it includes the offering, giving, receiving, or soliciting of anything of 

value to influence the action of any such official in the procurement process or in 

contract execution; and 
 

b) "fraudulent practice" means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels and 

to deprive the Employer of the benefits of free and open competition; 
 

c) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 
 

d) “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

 
Employer will have the unconditional and unilateral right and authority to reject a Bid 

and or cancel an award provided in terms hereof, if it determines that the Bidder has 
engaged in corrupt practice, fraudulent practice, collusive practice, or coercive practice 
in competing for the award / contract in question. 

 

 

28) PRE-BID MEETING: 

 

Pre‐bid meeting(s) may be held at Hyderabad at the Employer’s office / through virtual 

meetings. 
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The pre‐bid meetings may take place as indicated in this tender document. Any change in 

scheduled date of pre-bid meeting will be notified as corrigendum in GREENKO DEMWE 

POWER LIMITED website. 
 

The purpose of the pre‐bid meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 
 

The Bidder is requested to submit any questions in writing or by email, to reach the 

Employer before the pre‐bid meeting as per the dates mentioned. 
 

Minutes of the pre‐bid meeting, including the text of the questions raised and the 

responses given will be uploaded as Corrigendum in GREENKO DEMWE POWER LIMITED 

website.  
 

The Bidder may visit and examine the Site of Works and its surroundings and obtain for 

himself on his own responsibility all information that may be necessary for preparing the 

bid and entering into a contract for the design, build and completion of the Works. The 

costs of visiting the Site shall be at Bidder's own expense. 
 

The Bidder and any of its personnel or agents will be granted permission by the Employer 

to enter the power plant premises for the purpose of such inspection, but only upon the 

express condition that the Bidder, his personnel and agents, will release and indemnify the 

Employer from and against all liability in respect thereof and will be responsible for death 

or personal injury, loss of or damage to property and any other loss, damage, costs and 

expenses incurred as a result of the inspection. 

 

29) THE BIDDER IS REQUIRED TO FURNISH THE FOLLOWING DOCUMENTS AFTER 

THEIR BID IS ACCEPTED. 
 

1. Equipment shall be of reputed make. However, vendor approval for all the 

equipment/components shall be taken from Employer before finalizing the 

procurement.  

 

2. The Bidder shall furnish a Bank Guarantee, which shall be obtained through Reputed 

/ Nationalized banks or confirmation by Indian nationalized banks for 10% of the 

contract value within one month from the date of Letter of intent towards contract 

performance/security deposit in the prescribed format. This guarantee shall remain 

valid till the completion of Defect liability period including completion period (24 + 

24=48 months) of the equipment with a claim period of 180 days over and above 

period. 

 

3. Submit to the Employer Necessary Packing lists of the equipment as per shipment 

schedule at least four (4) months before commencement of supply of first 

equipment. 

 

4. Submit to the Employer necessary instruction manual for erection of all the 

equipment at least four (4) months before commencement of supply of first 

equipment. 

 

5. Submit operation and maintenance instructions together with drawings of equipment 

to be supplied at least three (3) months before commissioning of the first unit. 

 

6. Submit manufacturing and delivery schedule for all equipments within sixty (60)   

days from the date of award of contract. 
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7. Within 30 days from date of award of contract the Bidder shall submit detailed 

schedule for model test. Model test reports shall be got approved after the test is 

completed, as the model test is included in the scope.  

 

8. Supplier shall submit and obtain approval by the Employer for detailed equipment 

drawing before taking up the manufacture of equipment. 

 

9. Submit quality assurance documents before taking up manufacture of equipment. 

 

10. Complete instructions regarding storage of equipment at site at least three              

months before dispatch of equipment. 

 

11. Shall furnish special precautions and instructions to be followed and check              

list for erection, testing and commissioning of plant at least three months              

starting of erection of the equipment.  

 

12. Supply drawings with specifications for local fabrication of parts subjected to              

frequent wear and tear. 

 

13. AFTER COMMISSIONING OF UNITS: 

 

a. 3 sets of hard copies in A1/A0 size Completion drawings (as built), duly 

incorporating the changes made during Erection, Testing & commissioning and 

Project Completion reports of all the equipment and Electro-Mechanical works in 

addition to 3 sets of soft copies (Copy mode).  

 

b.  Any modifications in instruction manuals that were furnished earlier. 

 

c. service and supply of spare parts should be provided. 

 

d. The supplier/contractor shall also supply 3 (three) sets of soft copies (on 

CDs) of all the instructions, manuals, drawings, Commissioning reports to 

keep them as a permanent. 

 

14. List of Bought Out Items: 

 

The Bidder shall furnish the total List of “Bought out Items” including makes/ 

supplier’s name and country of origin along with Technical Specifications. 

 


